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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Page 1 

ESTIMATE SUBJECT TO REVISION AFTER: 10/28/2006 DOT NO.: 603741D 

DESCRIPTION: Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road. 

AGENCY PROJECT NUMBER: - 

CITY: Minooka COUNTY: Grundy STATE: IL 

MILE POST BIF - 51.38 DIVISION: Chicago SUB-DIV - 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGINEERINGANSPECTION: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
070 Labor (Conductor-Flagman) 
050 Labor (Foreman/lnspector) 
070 Additive 80.50% (Transportation Department) 
050 Additive 81 26% (Engineering Department) 
230 Per Diem (Engineering Department) 
230 Expenses 

Subtotal 

SIGNAL & COMMUNICATIONS WORK: 

TRACK WORK: (Details Attached) 

(Details Attached) 

ACCOUNTING & BILLING: 
040 Labor 
040 Additive 64.89% 

Subtotal 

PROJECT SUBTOTAL 
900 CONTINGENCIES: 10.00% 

$ 1,350 
$ 531 
$ 700 
$ 500 
$ 3,081 

$ 540 
$ 212 
$ 94 
$ 500 
$ 1,346 

$ 400 
$ 260 
$ 660 

$ 31,480 
$ 3,148 

$ 34,627 GRAND TOTAL *****tt.t****tt****ttt*t.*tl.**tttt**ttt*****~~~**~~ 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
Thls estimate has been prepared based an site conditions. anticipated work duration periods. material prices. labor rates. manpower and resource availability, and 
other factors known as of the date prepared. The actual cost for CSXT work may dilfer based upon the agency's requirements, their contractor's work pmcedures, 
andlor other conditions that become apparent Once Construction commences or during the progress of the work 

Office of Assistant Chief Engineer Public Projects-Jacksonviile, Florida 

Estimated prepared by: Michael Ailgood 

Form Last Revised: March 4,2005 CFL 
D A T E  10/28/2005 REVISED 

Project Summary Sheet 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Page 1 of 4 

Pub EB - IL EB3 (IL) 

ESTIMATE SUBJECT TO REVISION AFTER: 10/28/2006 DOT NO.: 603741 D 

DESCRIPTION: 
CITY: Minooka COUNTY: Grundy STATE: IL 

Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road. 

DIVISION. Chicago SUEDIV: - MILEPOST BIF - 51.38 
DRAWING NO.: - DRAWING DATLTE: - REGION: 

AGENCY PROJECT NUMBER: - 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 

230 Expenses 
21 2 Contracted & Administrative Engineering Services 

200 Additive 39.31% 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
21 2 contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
70 Labor (Conductor-Flagman) 
50 Labor (Foremanllnspector) 
70 Additive 80.50% (Transportation Department) 
50 Additive 81.26% (Engineering Department) 
230 Expenses (Engineering Depaltment) 
230 Expenses 

Subtotal 

COMMUNICATIONS WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

- 5 Days @ $ 270.00 $ 1,350 
$ 531 
$ 700 
$ 500 
$ 3,081 

2 Days @ $ 270.00 $ 540 
5 212 
$ 94 
$ 500 
$ 1,346 

- 0 Days @ $ $ 
- 0 Days @ $ 235.00 $ 

$ 
$ 

0 Days@ $ 75.00 $ 
- 0 Days @ $ 45.00 $ 

$ 

Force Account Worksheet 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 2 of 4 

ACCT. CODE : 709 - 
Pub EB - IL EB3 (IL) 

TRACK LABOR 
Traffic Control 
Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

Clean-up 
Additive 81.26% 
Per Diem 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 

210 Concrete Full Width 
210 Concrete/Rubber Xing (CSX) 
210 Rubber Crossing, Full Depth 
21 0 Timber/Asphalt Crossing (CSX Standard) 
220 Crossties, 10' Length 
210 Bituminous Material 
210 Sales Tax on Material 6.50% 
210 Material Handling 5.00% 

Subtotal 

CONTRACT: 
215 Asphalt Paving (In Place) 
241 Disposal of Waste Materials 
215 Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
0 MAN-HRS $ 21 .oo 
- MAN-HRS $ 21 .oo 
0 MAN-HRS $ 21 .oo 

- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
0 MAN-HRS $ 21 .oo 

- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 

- OMAN-DAY $ 90.00 

0 MAN-HRS fj 21 .oo 

0 MAN-HRS $ 21 .oo 

EA $ 31.00 
LF $ 17.00 

LOT $ - 
RL $ 250.00 

- 0 LF $ 6.00 
- 0 NT $ 5.75 
- 0 EA $ 100.00 
- 0 - $  
- 0 -  
- 0 TF 
- 0 TF 
0 TF 
0 TF 
0 EA 
- 0 NT 

- 0 NT 
- 0 TF 
Q DAY 

$ -7 
$ 225.00 
$ 135.00 
$ 280.00 
$ 42.00 
$ 39.00 
$ 80.00 

$ 120.00 
$ 10.00 
$ 300.00 

Force Account Worksheet 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 3 of 4 

ACCT. CODE : 709 - 
Pub EB - IL EB3 (IL) 

Subtotal $ 
241 EQUIPMENT RENTAL: 

50 WORK TRAIN: 
Subtotal 

SALVAGE: 
228 Rail 
228 OTM 

Subtotal 

SIGNAL WORK 
210 Material - Field & Consumables 
210 Material - Sales Tax 
220 Material -Shop 
60 Construction Labor 
65 ShopLabor 
230 Per Diem 
200 RR Engineering,Preliminaty 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotal 

ACCOUNTING & BILLING: 
40 Labor 
40 Additive 64.89% 

Subtotal 

PROJECT SUBTOTAL: 
900 CONTINGENCIES 

- 0 DAY $ 2,100.00 

- 0 NT $ 65.00 
- 0 NT $ 75.00 

2 Days @ $ 200.00 

$ 1,340 
$ 80 
$ 
$ 3,187 
$ 
$ 1,260 
$ 2,837 
$ 478 
$ 3,376 
$ 
$ 2,834 
$ 1,300 
$ 26 
$ 8,475 
$ 1,200 
$ 
$ 
$ 
$ 26,393 

$ 400 
$ 260 
$ 660 

$ 31,480 
$ 3,148 

$ 34,627 

Force Account Worksheet 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Page 4 of 4 

Pub EB - IL E63 (IL) 
DIVISION OF COST: 

Agency 100.00% $ 34,627 

$ 34,627 
Railroad o.oo% $ 

TOTAL f+*****.****f*l**t*ft*t-(ll**~********~***.~*.~**~*~***.~ 

NOTE: Estimate Is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This eslimale has been prepared based an slm condtians. anlicipaled work duration periods. maleiial prices, labor rates, manpower and resource avaiiabilily and other 
facrors known as of the date prepared. The achlai Cast 10rCSXr work may differ based upon the agency's requirements. their contractats work procedures, andlor Other 
CondMOnS lhal bocome apparent once consl~uclion cOmm8nc88 or during the progress of the work 

Office of Assistant Chief Engineer Public Projects-Jacksonville. Florida 
Estimated prepared by: Michael Allgood 

DATE: 1012812005 REVISED: 

Force Account Worksheet 



ACCT. CODE : 709 - 

ESTIMATE SUBJECT TO REVISION AFTER: 10/28/2006 DOT NO.: 603741 D 

DESCRIPTION 
CITY: Minooka COUNTY Grundy STATE: IL 

Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road. 

DIVISION: Chicago SUB-DIV - MILEPOST: BIF - 51.38 
DRAWING NO.: - DRAWING DATE: - 

AGENCY PROJECT NUMBER: - 

SIGNAL WORK: 
210 Material - Field i3 Consumables 
210 Material - Sales Tax 
220 Material - Shop 
60 Construction Labor 
65 ShopLabor 
230 Per Diem 
200 RR Engineering,Preliminary 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotal 

1,340 
80 

3,187 

1,260 

478 
3,376 

2,834 
1,300 

26 
8,475 
1,200 

2,837 

$ 
$ 26,393 

Signal Summary 



ACCT. CODE : 709 - 

228 
230 
241 
900 
900 

ESTIMATE SUBJECT TO REVISION AFTER: 10128/06 DOT NO.: 603741 D 
CITY Minooka COUNTY Grundy STATE IL 

DESCRIPTION: Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road. 

DIVISION: Chicago SUB-DIV: - MILEPOST: BIF - 51.38 
DRAWING NO.: - DRAWING DATE: - REGION: 

AGENCY PROJECT NUMBER: - 

Material - Shop 
Scrap Credit 
ExpenseRpts $2,054 
Invoice Rental $1,326 
Other 
Contingencies $3,148 
Invoice Rental 

IMaterial New 
Grand Total I$34,627 

Oracle Input 


